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New Bollard

New concrete ramp to provide
level access to store doors.

New BollardNew Bollard

New Bollard

New 600 x 600 paving slabs to form ramp,
providing level access to entrance doors.

New BollardNew BollardNew Bollard

New Bollard

grass

grass grass

Existing Bollard Existing Bollard

Lightweight block butress wall
built off existing concrete floor.
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Lintel L3 (outer)

Lintel L4 (inner)

Lintel L4 (outer) Lintel L5 (outer)

Proprietary wall starters.

Proprietary
wall starters.

Proprietary wall starters.

Proprietary wall starters.

Proprietary wall starters.

The perimeter lintels have been specified
for 140 inner block and brick outer  skin.

Should site conditions differ please
advise for an alternative.

Lightweight block butress wall
built off existing concrete floor.

Existing
MH1

New wall opening to suit new
external grade metal security
store doors.

New external grade metal
security door to Store Room.

New external automatic
opening swing double door
with brushed stainless
steel barriers either side.

New self closing fire escape door to be installed
(FD30Ssc). Kitchen walls and door to comply
with Building Regulations Part B Fire safety.
Kitchen to receive fire detector. Smoke detector
to be installed in lobby.

Rainwater pipe to connect into existing surface water
sewer. Where possible, new rainwater drainage to be taken
to new soakaway , located 5000mm from any buildings or
structure, with a minimum invert level of 1000mm below
ground level. To be agreed on site with Local Authority
following a percolation test, carried out in accordance with
BRE Digest 365. If not suitable, Rainwater pipes to connect
into existing combined sewer.

Existing foul drainage runs to be investigated on site by
contractor and amended accordingly and agreed with
Building Control Officer on site.

New
Inspection
Chamber

IC1

New
Inspection
Chamber

IC2

PARISH COUNCIL
STORE ROOM

FOOTBALLERS
STORE ROOM

COUNTRY PLAYERS
STORE ROOM

SPORTS
STORE ROOM

Existing wall opening
to be blocked.
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New wall opening to suit new
external grade metal security
serving hatch doors.

STORE

Solar Panels
(Approx. 51m2)

The copyright of this drawing is vested with Coloini + Lane Architecture
Limited and must not be copied or reproduced with the consent of the
company. Figured dimensions to be taken from this drawing.
DO NOT SCALE, OTHER THAN FOR PLANNING PURPOSES ONLY.

All contractors must visit the site and be responsible for checking all setting
out dimensions and notifying Coloini + Lane Architecture Limited of any
discrepancies prior to any manufacture or construction work.
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GENERAL NOTES

ALL MATERIALS AND COMPONENTS MUST BE SUITABLE FOR THEIR
INTENDED PURPOSE AND LOCATION AND MUST BE MANUFACTURED
AND INSTALLED IN STRICT ACCORDANCE WITH ALL RELEVANT
CURRENT BRITISH STANDARDS AND CODES OF PRACTICE, CE
STANDARDS, ROBUST DETAILS AND MANUFACTURERS
SPECIFICATION.

ANY REFERENCE TO AN APPROVED DOCUMENT IN THESE NOTES
RELATES TO THE RELEVANT APPROVED DOCUMENT OF THE
CURRENT BUILDING REGULATIONS.

ONLY FIGURED DIMENSIONS ARE TO BE TAKEN FROM THESE
DRAWINGS, OTHER THAN FOR PLANNING PURPOSES, AND IT IS THE
RESPONSIBILITY OF THE CONTRACTOR  TO CHECK ALL SIZES PRIOR
TOO AND DURING THE BUILD. ERRORS ARISING FROM SCALING
DRAWINGS WILL NOT BE ACCEPTABLE.

IT IS THE RESPONSIBILITY OF THE CLIENT TO ENSURE THAT THE
PROPOSALS ARE WITHIN THEIR LAND OWNERSHIP BOUNDARY.

ALL DEMOLITION WORKS TO BE CARRIED OUT IN  A SEQUENCE TO
ENSURE THE EXISTING BUILDING FABRIC DOES NOT BECOME
UNSTABLE, CHECK LOAD BEARING OF WALLS PRIOR TO REMOVAL.
CONTRACTOR TO CHECK THE FOLLOWING PRIOR TO WORK
COMMENCING:
- ALL DIMENSIONS AND LEVELS
- NEW FLOOR TO FINISH FLUSH WITH EXISTING
- EXISTING FOUNDATIONS
- EXISTING DRAINAGE
- BUILDING OWNER TO INFORM NEIGHBOURS OF WORK

UNDER THE PARTY WALL ACT 1996 (if applicable)
- THE BUILDING OWNER TO ENSURE AGREEMENT WITH LOCAL
           WATER AUTHORITY WHERE BUILDING NEAR TO EXISTING
           SEWERS, PRIOR TO WORK COMMENCING
- BUILDING OWNER TO CHECK THAT THE PLANS DO NOT

CONTRAVENE OR AFFECT COVENANTS OR ENCROACH
BOUNDARIES, AND MATTERS RELATING TO LAND TITLE

RISK ASSESSMENT TO BE CARRIED OUT BY THE MAIN CONTRACTOR
PRIOR TO WORKS COMMENCING TO ENSURE COMPLIANCE WITH
CURRENT CDM REQUIREMENTS.

IT IS THE RESPONSIBILITY OF THE CLIENT AND MAIN CONTRACTOR
TO CONFORM TO THE CDM REGULATIONS 2015 AND THE MAIN
CONTRACTOR TO ASSUME THE ROLE OF PRINCIPLE DESIGNER.

PROPOSED PLANS

AJ DC 1:50

010 B

WOOTTON CHANGING ROOMS,
CHURCH ROAD, MK43 9EU

WOOTTON PARISH COUNCIL

FEB 2023

21181
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Scale Bar 1:50

PROPOSED GROUND FLOOR PLAN
SCALE 1:50

PROPOSED ROOF PLAN
SCALE 1:50

A 16.04.24 Construction notes & detail added.

STEEL & STRUCTURAL SCHEDULE

BEAM A (outer) - 203 x 102 UB 23 (for brick).
BEAM A (inner) - 203 x 133 UB 25 (for 140 block).

Lintel L1 (outer) - Keystone SL/K.
Lintel L1 (inner) - Keystone BOX 150.
Lintel L2 (outer) - Keystone SL/K.
Lintel L2 (inner) - Keystone BOX 150.
Lintel L3 (outer) - Keystone SL/K.
Lintel L3 (inner) - Keystone BOX 150.
Lintel L4 (outer) - Keystone SL/K.
Lintel L4 (inner) - Keystone BOX 150.

NOTE:
Refer to Structural Engineer's calculations sheet & drawings for
floor and roof timber sizes, beam sizes, lintel sizes, bearings,
connection details, engineering brickwork piers, padstone sizes and
foundations.
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B 17.05.24 Store to driveway elevation reinstated (south east).
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